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AMENDMENT NO.0002 TO ADVERTISED RFP W912DR-04-R-0009
EFFECTIVE DEC 05, 2003

SOLICITATION:

1) Form 1442, Block 11: Change “112” to “360.”

2) Section 00010, Price Schedule: Delete the Price Schedule, as originally issued,
and sustitute therefor the attached revised Price Schedule, dated Dec 04, 2003.

3) Page 63, Paragraph Commencement, Prosecution, and Completion of Work (Apr
1984): Change “112" to “360.”

SPECIFICATIONS:

4) Page 01010, Paragragh 1.1.2, Second Subparagraph: Reviseto read as follows:
“Project shall be completed by Mar 01, 2005. Contractor is responsible for

coordinating work and scheduling with dredging operations by others. Contractor's will
be required to minimize any activities disruptive to the boating activity during the period
of approximately 1 April - 1 Nov.”

ATTACHMENT: A/S




PART | - THE PRICE SCHEDULE
SECTION 00010 - SUPPLIES OR SERVICES AND PRICES

ATTACHMENT TO ACCOMPANY AMENDMENT NO. 0002 TO
RFP W912DR-04-R-0009, REVISED DEC 04, 2003

PRICE SCHEDULE

Item No. Description Amount

Base Bid Item

0001 All costs in connection with proposal preparation, design,
design reviews and permitting related to Non-Dredging
Marina Upgrades / Shoreline Improvements at Bolling
AFB, complete as specified in this Request for Proposal
(RFP), but exclusive of work covered under Optional
Bid Items 0003, 0007 and 0011 below. $

0002 All costs in connection with construction of Non-Dredging
Marina Upgrades / Shoreline Improvements at Bolling
AFB to be completed between 1 Nov 04 and 1 Mar 05,
complete as shown in the design guidance in this
Request for Proposal (RFP), and in accordance with design
documents prepared by the Contractor, but exclusive
of work covered under Optiona Bid Items 0004,
0005, 0006, 0008, 0009, 0010 and 0012 below. $

TOTAL BASE BID AMOUNT $

Optiona Bid Items

0003 All costs in connection with proposal preparation, design,
design reviews and permitting related to replacement of
48 boat dlips at Center of Marina (designated on the drawings
as Bid Option 1A), complete as specified in this Request
for Proposal (RFP). $

00010-2

W912DR-04-R-0009



PART | - THE PRICE SCHEDULE
SECTION 00010 - SUPPLIES OR SERVICES AND PRICES

ATTACHMENT TO ACCOMPANY AMENDMENT NO. 0002 TO

RFP W912DR-04-R-0009, REVISED DEC 04, 2003

PRICE SCHEDULE

[tem No.

Description Amount

0004

0005

0006

0007

0008

All costsin connection with replacement of 48 boat

dips at Center of Marina (designated on the drawings

as Bid Option 1A) to be completed 1 Apr 04, complete

as shown in the design guidance in this Request for
Proposal (RFP), and in accordance with design
documents prepared by the Contractor. $

All costsin connection with replacement of 48 boat

dips at Center of Marina (designated on the drawings

as Bid Option 1A) to be completed 1 Jul 04, complete

as shown in the design guidance in this Request for
Proposal (RFP), and in accordance with design
documents prepared by the Contractor. $

All costsin connection with replacement of 48 boat

dips at Center of Marina (designated on the drawings

as Bid Option 1A) to be completed between 1 Nov 04
and 1 Mar 05, complete as shown in the design guidance
in this Request for Proposal (RFP), and in accordance
with design documents prepared by the Contractor. $

All costs in connection with proposal preparation, design,
design reviews and permitting related to replacement of
31 boat slips at North and East perimeter of Marina
(designated on the drawings as Bid Option 1B), complete
as specified in this Request for Proposal (RFP). $

All costsin connection with replacement of 31 boat

dips a North and East perimeter of Marina

(designated on the drawings as Bid Option 1B)

to be completed 1 Apr 04, complete as shown in

the design guidance in this Request for Proposal

(RFP), and in accordance with design documents
prepared by the Contractor. $

00010-3

W912DR-04-R-0009



PART | - THE PRICE SCHEDULE
SECTION 00010 - SUPPLIES OR SERVICES AND PRICES

ATTACHMENT TO ACCOMPANY AMENDMENT NO. 0002 TO
RFP W912DR-04-R-0009, REVISED DEC 04, 2003

PRICE SCHEDULE

Item No. Description Amount

0009 All costsin connection with replacement of 31 boat
dips a North and East perimeter of Marina
(designated on the drawings as Bid Option 1B)
to be completed 1 Jul 04, complete as shown in
the design guidance in this Request for Proposal
(RFP), and in accordance with design documents
prepared by the Contractor. $

0010 All costsin connection with replacement of 31 boat
dips a North and East perimeter of Marina
(designated on the drawings as Bid Option 1B)
to be completed between 1 Nov 04 and 1 Mar 05,
complete as shown in the design guidance in this
Request for Proposal (RFP), and in accordance with
design documents prepared by the Contractor. $

0011 All costs in connection with proposal preparation, design,
design reviews and permitting related to replacement of
north bulkhead of Marina (designated on the drawings as
Bid Option 2), complete as specified in this Request for
Proposal (RFP). $

0012 All costs in connection with replacement of north
bulkhead of Marina (designated on the drawings as
Bid Option 2) to be completed between 1 Nov 04 and
1 Mar 05, complete as shown in the design guidance
in this Request for Proposal (RFP), and in accordance
with design documents prepared by the Contractor. $

TOTAL BASE AND OPTIONAL BID AMOUNT $

00010-4

W912DR-04-R-0009



PART | - THE PRICE SCHEDULE
SECTION 00010 - SUPPLIES OR SERVICES AND PRICES

ATTACHMENT TO ACCOMPANY AMENDMENT NO. 0001 TO
RFP W912DR-04-R-0009, REVISED DEC 04, 2003

NOTES TO OFFERORS

Bidders must quote on al itemsincluding Optional Items. Failureto quote on all
items may be cause for rejection of the proposal.

Optiona Items may be exercised at any time within 90 calendar days after contract
award. The Contracting Officer may exercise the Optiona Items by written notice to the

Contractor, postmarked within the period specified above. The Government may exercise
any, al or none of the listed Optional Itemsin any order.

00010-5

W912DR-04-R-0009
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